



ITEM NO.	DESCRIPTION	MultiCon	Dondlinger	CONTRACTOR 3	CONTRACTOR 4	CONTRACTOR 5
		Lump Sum Bid	Lump Sum Bid	Lump Sum Bid	Lump Sum Bid	Lump Sum Bid
<b>BASE BID</b>						
1	SANITARY SEWER	\$ 157,216.00	\$ 236,600.00	\$ -	\$ -	\$ -
2	STORM WATER	\$ 277,422.00	\$ 511,700.00	\$ -	\$ -	\$ -
3	WATER LINE IMPROVEMENTS	\$ 45,659.00	\$ 25,400.00	\$ -	\$ -	\$ -
4	ROVER LANE IMPROVEMENTS	\$ 178,465.00	\$ 290,700.00	\$ -	\$ -	\$ -
5	PARK IMPROVEMENTS	\$ 5,912,910.00	\$ 5,676,600.00	\$ -	\$ -	\$ -
<b>BASE BID TOTAL</b>		<b>\$ 6,571,672.00</b>	<b>\$ 6,741,000.00</b>	<b>\$ -</b>	<b>\$ -</b>	<b>\$ -</b>
<b>CALENDAR DAYS</b>		<b>335</b>	<b>275</b>			
<b>ALT #1</b>						
1	REMOVE SHADE STRUCTURE & CONCRETE BETWEEN FIELDS 1 & 4 FROM PLANS	\$ (63,015.00)	\$ (12,000.00)	\$ -	\$ -	\$ -
<b>CALENDAR DAYS</b>		<b>0</b>	<b>0</b>			
<b>ALT #2</b>						
1	REMOVE DOUBLE BATTING CAGE (TOTAL OF 2) FROM PLANS, LUMP SUM BOTH CAGES	\$ (97,400.00)	\$ (92,000.00)	\$ -	\$ -	\$ -
<b>CALENDAR DAYS</b>		<b>0</b>	<b>0</b>			
<b>ALT #3</b>						
1	REPLACE ENTRY PAVERS WITH CONCRETE	\$ (38,168.00)	\$ 71,000.00	\$ -	\$ -	\$ -
<b>CALENDAR DAYS</b>		<b>0</b>	<b>0</b>			
<b>ALT #4</b>						
1	REMOVE STONE VENEER FROM BACKTOP WALLS	\$ (26,000.00)	\$ (26,000.00)	\$ -	\$ -	\$ -
<b>CALENDAR DAYS</b>		<b>0</b>	<b>0</b>			
<b>ALT #5</b>						
1	REMOVE AGILITY COURSE AND ARTIFICIAL TURF/REPLACE WITH PATRIOT BERMUDA	\$ (56,925.00)	\$ (40,000.00)	\$ -	\$ -	\$ -
<b>CALENDAR DAYS</b>		<b>0</b>	<b>0</b>			
<b>ALT #6</b>						
1	MOVE PORTION OF THE PARKING LOT TO REDUCE TOTAL NUMBER OF PARKING SPACES	\$ (44,155.00)	\$ (54,000.00)	\$ -	\$ -	\$ -
<b>CALENDAR DAYS</b>		<b>0</b>	<b>0</b>			
<b>ALT #7</b>						
1	ADD FIELD 4	\$ 560,086.00	\$ 701,000.00	\$ -	\$ -	\$ -
<b>CALENDAR DAYS</b>		<b>0</b>	<b>45</b>			
<b>BID BOND</b>		x	x			
<b>ADDENDUM NO. 1</b>		x	x			
<b>ADDENDUM NO. 2</b>		x	x			
<b>ADDENDUM NO. 3</b>		x	x			
<b>ADDENDUM NO. 4</b>		x	x			
<b>ADDENDUM NO. 5</b>		x	x			
<b>TOTAL DAYS WITH ALL ALTERNATES</b>		<b>335</b>	<b>320</b>	<b>0</b>	<b>0</b>	<b>0</b>
<b>BID GRAND TOTAL WITH ALTERNATES</b>		<b>\$ 6,806,095.00</b>	<b>\$ 7,289,000.00</b>	<b>\$ -</b>	<b>\$ -</b>	<b>\$ -</b>